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Question # Subject Industry Question Government Response 
1 Price Quotes 

for Phase I, 
Phase II, and 
Phase III 
 
Government’s 
NTE Amount 
per Phase 

Phase I is a feasibility study of carrying INLS, ABLTS, MPF utility boats, and 
USMC vehicles.  Phase II is development of Military Sealift Command 
formatted work items and ABS approved drawings associated with one or 
all of the four feasibility studies.  During Phase I, we anticipate evaluating 
a number of innovative approaches to achieving each of the four 
objectives and determining the best solution.  The scope of Phase II work 
can only be quantified once the most suitable solutions are identified as 
part of Phase I work.  Therefore, we intend to bid Phase I and “No bid” 
Phase II at this stage.  Will the Navy consider our bid, or will we be 
automatically disqualified? 
 

The Government will establish a NTE amount of $150,000.00 for each phase.  
There is no need for the contractors to provide a price for Phases II and III.  
 

2 Price Quotes 
for Phase I, 
Phase II, and 
Phase III 
 
Government’s 
NTE Amount 
per Phase 

Phase III includes feasibility study to support three potential COTS organic 
surface connector solutions for the T-AKE along with developing Military 
Sealift Command formatted work items and ABS approved drawings 
associated with it.  The effort involved in developing Military Sealift 
Command formatted work items and ABS approved drawings will depend 
on the type of solution identified in the Phase III feasibility study.  
Therefore the scope of those tasks can only be quantified once the Phase 
III feasibility study is complete.  Therefore, we do not intend to bid on 
Phase III at this stage.  Will the Navy consider our bid, or will we be 
automatically disqualified? 
 

The Government will establish a NTE amount of $150,000.00 for each phase.  
There is no need for the contractors to provide a price for Phases II and III.  
 

3 Anticipated 
Award Date  
 
Adjustment 
of Delivery 
Dates if 
Contract 
Award 
Delayed 

Item 1.4.5 lists contract deliverable dates for each of the four feasibility 
studies.  What is the anticipated award date that these delivery dates are 
based on?  Will the delivery dates be adjusted for any change to award 
date? 
 
 
 
 
 

Yes, the delivery dates will be adjusted accordingly if there is a delay in contract 
award.  The deliverables are based upon an estimated award date of/by 1 Sep 
2015. 
 

 


